
NASA Ames Research Center  

NNA12374362R 

 

Acquisition Update #3 

 

Project and Engineering Support Services (PESS) 

 

The purpose of this update is to inform industry that due to the re-structured 

Statement of Work (SOW) posted on June 7, 2012, the Government will issue a 

revised draft RFP in late June/early July.   

 

All draft RFP documents currently posted will be revised and re-posted.  Industry 

will be allowed time for comments, and questions, prior to the release of the Final 

RFP. 

 

Revised Projected Milestones for the Acquisition Cycle: 

 

The revised tentative PESS schedule is as follows: 

 

Re-issue of draft RFP - Late June/Early July 

Issuance of Final Solicitation and Final SOW - Mid July/Late July 

Proposal(s) - due September 2012 (no less than 45 days following issuance of final 

solicitation) 

Please address any comments or questions to:  

 

  AnJennette Contreras-Rodriguez 

  NASA Ames Research Center 

  Code JAC, M/S 213-13 

  Moffett Field, CA 94035-0001 

 

  Email: AnJennette.C.Rodriguez@nasa.gov 

 

Note: Information about major upcoming ARC procurement actions is 

available at: http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi 
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